Manhole Drainage Schedule

VH MANHOLE | COVER | INVERT

No DIAMETER| LEVEL | LEVEL EASTING NORTHING
| (mm) (m) (m) (m) (m)

EXSMH02 1350 20.590 | 19.090 524908.247 724337.990
EXSMHO04 1350 19130 | 17.670 524884.660 724312.492
EXSMHO05 1350 18.889 | 17.440 524875.587 724302.940
S01 1350 22.078 | 20.400 524801.861 724394.721
S02 1350 21.2719 | 19.770 524810.401 724383.096
S03 1350 21.596 = 19.706 524817.774 724389.300
S04 1350 24580 | 23.005 524820.786 724460.028
S05 1200 23493 | 22.031 524849.893 724415.803
S06 1200 23419 | 21.957 524846.663 724413.554
S07 1200 21.587 | 19.691 524819.786 724387.044
S08 1200 23.596 | 22.015 524850.710 724413.312
S9 1200 23.515 | 22.018 524852.560 124415.224
S10 1200 21.901 | 20.576 524883.493 724360.608
S11 1200 20.329 | 19.140 524855.176 724337.084
512 1200 20.193 | 19.068 524853.391 724330.083
513 1200 20.439 | 19.010 524861.160 724321.283
S14 1200 20.826 | 19.601 524885.242 724344.782
515 1200 20.495 | 18.980 524856.903 724317.128
S16 1200 20.389 | 18.018 524868.718 724305.182
S17 1350 18.855 = 17.406 524872.971 724300.222
518 1200 20.756 | 19.407 524896.129 724335.150
519 1350 20.087 | 18.774 524901.091 724330.562
EXFO3 1200 22410 | 19.610 524890.433 724370.161
EXF04 1350 20.660 | 19.114 524909.528 724338.290
EXF02 1350 23.382 | 21.740 524865.435 724410.903
FO1 1200 24,634 | 23.153 524822.269 724461.936
F02 1200 23.600 | 21.468 524846.124 724425.448
FO3 1200 23.7133 | 22.587 524780.177 724431.131
F04 1200 23.200 | 21.799 524808.385 724393.233
FO5 1200 23.745 | 21.433 524852.959 724423.518
F06 1200 22.834 | 20.753 524874.891 724390.597
FO7 1200 22.841 | 20.675 524877.935 724390.548
F09 1200 20470 | 18.410 524855.006 724320.445
F10 1200 18.789 | 17.573 524874.721 724300.870
F11 1200 21.965 | 20.148 524885.008 724360.499
F12 1200 22128 | 19.529 524893.601 724364.952
F08 1200 20.345 | 19.020 524881.791 724345.344
EXFO1 1200 24310 | 22.480 524839.741 724446.631
EXF05 1200 20.660 | 19.114 524871.222 724303.559
EXSMHO1 1200 | 23.500 @ 21.960 524862.818 724412.761

NOTES:

1. FIGURED DIMENSIONS ONLY TO BE TAKEN
FROM THIS DRAWING.

2. ALL DRAWINGS TO BE CHECKED BY THE
CONTRACTOR ON SITE

3. ENGINEER/EMPLOYERS REPRESENTATIVE, AS
APPROPRIATE, TO BE INFORMED BY THE
CONTRACTOR OF ANY DISCREPANCIES
BEFORE ANY WORK COMMENCES

4. THE CONTRACTOR SHALL UNDERTAKE A
THOROUGH CHECK FOR THE ACTUAL
LOCATION OF ALL SERVICES/UTILITIES,
ABOVE AND BELOW GROUND, BEFORE ANY
WORK COMMENCES

5. ALL LEVELS SHOWN RELATE TO ORDNANCE
SURVEY DATUM AT MALIN HEAD
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